
 
Priority: 
  
X High 
— Medium 
— Low 
 
 

 
REGION 8 START IV CONTRACT 

CONTRACT NO. EP-S8-13-01 
 

TECHNICAL DIRECTION DOCUMENTATION (TDD) 
 

WESTON SOLUTIONS, INC. 

 
Key EPA Contact: 
 
Name:  Joyce Ackerman 
 
Phone:  303-312-6822 
 

 
Estimate of 
Total Hours:  400 

 
Total Cost: $60,000 

 
EPA Site Name:  Empire State Oil Refinery Site 
City/County/State  Thermopolis/Big Horn County/WY 
 
SSID No.: 08D5 

 
Operate Unit: 

 
FPN: 

 
Completion Date: 12/31/13 

 
TDD ACTIVITY CATEGORIES: 
 
CERCLA ASSESSMENT 
 
–  Combined PA/SI 
–  Expanded Site Inspection 
–  HRS Package 
–  Pre Screening Assessment 
–  Preliminary Assessment 
–  Site Inspection 
 
 
BROWNFIELDS 
 
– Targeted Brownfields Assessment 

 
– Others :     
 

 
RESPONSE ACTIVITIES 
 
–  Emergency Response 
–  PRP Oversight 
X–  Removal Action Support 
–  EE/CA Support 
–  EOC Support 
–  OPA Emergency Response 
–  OPA PRP Oversight 
–  OPA Site Support 
–  Removal Assessment 
 
CERCLA ENFORCEMENT 
 
–  Enforcement Support 
–  Negotiation Support 
 
 
CONTRACT PROGRAM                        
SUPPORT 
 
–  General Support 

 
PREPAREDNESS & PREVENTION 
 
–  Chemical Safety Audits 
–  Contingency Plan 
–  FRP Reviews 
–  Risk Management 
–  SPCC Inspections/Reviews 
–  Training Outreach 
–  Other 
 
 
TECHNICAL SUPPORT ACTIVITIES 
 
– Analytical  
– Combined RI/FS 
– Data Validation 
– Risk Assessment 
– Special Projects 
– Training 

 
Scope of Work:  Assist OSC with removal action oversight at excavation of soil contaminated with 
asbestos.  Assist OSC with visual identification of likely asbestos contamination on ground surface 
based on previous START3 removal assessment at Site.  Provide for daily perimeter air monitoring.  
Provide for laboratory analysis using TEM method and rush turnaround time.  Provide for 
confirmation soil sampling and laboratory analysis via PLM method and rush turnaround time.  
Removal action is anticipated to last approximately two to three weeks in October 2013.  Provide  
report documenting removal action activities and laboratory results.  

 
Overtime Approved: 
--X- Yes 
---- No 

 
Deliverables & Schedule (Including Technical Completion Date): Health & Safety Plan and Sampling Plan (due prior to 
onset of removal action).  Draft report due by November 30, 2013.  Final report due by December 31, 2013.  Laboratory 
results due immediately upon receipt from lab.  
 
PRP Names (if known at this time): Sinclair Oil 
 
Funding Source 
 
     CERCLA 
-X--  Removal 
---  Site Assessment 
---  P & P 
---  Remedial 

 
 
 
Brownfields 
 
--   All Brownfields 

 
 
 
OPA 
– P & P 
– Fund Access 

 
 
 
 

 
OTHERS  
 
 
 
 

 


